



STATE OF MONTANA

DEPARTMENT OF ADMINISTRATION

ARCHITECTURE & ENGINEERING DIVISION

1520 EAST SIXTH AVE • PO BOX 200103 • HELENA MT 59620

406.444.3104 • DOAAEDivision@mt.gov • architecture.mt.gov

PROJECT	CENTRAL SERVICES SITE UPGRADES - PHASE 1	ARCHITECT / ENGINEER	BECHTLE ARCHITECTS 4515 VALLEY COMMONS DR. STE. #201 BOZEMAN, MT 59718 406 585-4161 nathanh@bechtlearchitects.com
AE #	2023-35-10		
BID OPENING DATE	JUNE 12, 2025		

CONTRACTOR	Swank Enterprises	Jackson Contractor Group	Haselden Montana Constructors	Diamond Construction	Langlas & Associates
CITY	Kalispell	Missoula	Bozeman	Helena	Bozeman
PHONE	406 752-5411	406 542-9150	406 595-1067	406 459-1202	406 399-1775
EMAIL	dewey@swankenterprises.com	stephent@jacksoncontractorgroup.com	danielbates@haselden.com	jmoyer@diamondconstruction.com	kstrutz@langlas.com
BID SECURITY	10% BB	10% BB	10% BB	10% BB	10% BB
ADDENDA	1,2,3	1,2,3	1,2,3	1,2,3	1,2,3
BASE BID	\$6,000,000.00	\$5,979,800.00	\$6,991,000.00	\$6,118,500.00	\$6,149,740.00
BID MODIFICATION					
TOTAL BASE BID	\$6,000,000.00	\$5,979,800.00	\$6,991,000.00	\$6,118,500.00	\$6,149,740.00
ALTERNATE #1	(\$16,500.00)	(\$20,900.00)	\$9,800.00	\$6,760.00	(\$16,915.00)
BID MODIFICATION					
TOTAL ALTERNATE #1	(\$16,500.00)	(\$20,900.00)	\$9,800.00	\$6,760.00	(\$16,915.00)
TOTAL	\$5,983,500.00	\$5,958,900.00	\$7,000,800.00	\$6,125,260.00	\$6,132,825.00



STATE OF MONTANA
DEPARTMENT OF ADMINISTRATION
 ARCHITECTURE & ENGINEERING DIVISION
 1520 EAST SIXTH AVE • PO BOX 200103 • HELENA MT 59620
 406.444.3104 • DOAAEDivision@mt.gov • architecture.mt.gov

PROJECT	CENTRAL SERVICES SITE UPGRADES - PHASE 1	ARCHITECT / ENGINEER	BECHTLE ARCHITECTS
AE #	2023-35-10		4515 VALLEY COMMONS DR. STE. #201
BID OPENING DATE	JUNE 12, 2025		BOZEMAN, MT 59718 406 585-4161 nathanh@bechtlearchitects.com

CONTRACTOR	Golden Eagle Construction	Dick Anderson Construction			
CITY	Helena	Helena			
PHONE	406 449-7228	406 443-3225			
EMAIL	troy@geconstruction.com	bheberly			
BID SECURITY	10% BB	10% BB			
ADDENDA	1,2,3	1,2,3			
BASE BID	\$5,021,000.00	\$6,039,504.00			
BID MODIFICATION					
TOTAL BASE BID	\$5,021,000.00	\$6,039,504.00			
ALTERNATE #1	(\$21,500.00)	\$3,346.00			
BID MODIFICATION					
TOTAL ALTERNATE #1	(\$21,500.00)	\$3,346.00			
TOTAL	\$4,999,500.00	\$6,042,850.00			